DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/06/09
PAGE 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : GBVR STREETSCAPE IMPROVEMENTS PHASE IV
CALL ORDER : 003 CONTRACT ID : 27-200-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/07/09 DISTRICT : N2
STATE/FEDERAL AID NO: ETEA-2007(10) CONTRACT TIME : 180 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) ETEA-2007(10)
GBVR Streetscape Improvements Phase IV
SET-ASIDE
VENDOR RANKING : Contract was awarded on 05/06/09 to vendor GRASSBUSTERS LANDSCAPING CO
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 563,611.15 136.3705% 100.0000%
1 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711 $ 413,294.00 100.0000% 73.3296%
2 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 506,244.25 122.4901% 89.8215%
I ( 0o ) I ( 1) I ( 2 )
|[ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 GREATER BRANDYWINE VILLAGE STREETSCAPE IMPROVEMENTS PHASE IV
| | |
0010 201000 LUMP | 10000.00000 10000.00| 3000.00000 3000.00] 8000.00000 8000.00
CLEARING AND GRUBBING | | |
0020 202000 136.000 CY | 29.58275 4023.25] 20.00000 2720.00] 23.25000 3162.00
EXCAVATION AND EMBANKMENT | | |
0030 211000 LUMP | 2000.00000 2000.00] 700.00000 700.00| 1500.00000 1500.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0040 252002 9.000 EACH | 156.89783 1412.08| 150.00000 1350.00] 210.00000 1890.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0050 302007 295.000 cCY | 43.02381 12692.02| 50.00000 14750.00] 48.65000 14351.75
GRADED AGGREGATE BASE COURSE, TYPE B | |
0060 302008 70.000 CY | 58.67430 4107.20] 50.00000 3500.00] 45.35000 3174.50
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0070 401665 37.000 TON | 180.00000 6660.00 | 100.00000 3700.00| 100.00000 3700.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0080 401666 53.000 TON | 175.00000 9275.00] 100.00000 5300.00] 85.00000 4505.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0090 701027 295.000 LF | 25.00000 7375.00] 25.00000 7375.00] 20.00000 5900.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | |
MODIFIED | | |
0100 701502 1056.000 LF | 120.00000 126720.00] 50.00000 52800.00] 37.25000 39336.00
| | |

STONE CURB



SUPPLY OF 2 1/2" GALVANIZED STEEL
CONDUIT

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/06/09
PAGE 003 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : GBVR STREETSCAPE IMPROVEMENTS PHASE IV
CALL ORDER : 003 CONTRACT ID : 27-200-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/07/09 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0110 705001 18485.000 SF | 6.00000 110910.00] 4.90000 90576 .50 | 5.65000 104440.25
P.C.C. SIDEWALK, 4" | | |
0120 705002 1788.000 SF | 8.00000 14304.00| 6.00000 10728.00 | 6.45000 11532.60
P.C.C. SIDEWALK, 6" | | |
0130 705520 100.000 SF | 36.47584 3647.58] 32.00000 3200.00] 41.00000 4100.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0140 708500 3.000 EACH | 246.44438 739.33| 270.00000 810.00] 220.00000 660.00
REPLACING CATCH BASIN GRATES | | |
0150 710001 3.000 EACH | 1045.57360 3136.72] 300.00000 900.00] 1225.00000 3675.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0160 720527 4854.000 EADY | 0.34324 1666.09 | 0.25000 1213.50] 0.25000 1213.50
PLASTIC DRUMS | |
0170 732002 214.000 sSY | 13.99317 2994 .54 5.00000 1070.00] 8.50000 1819.00
TOPSOIL, 6" DEPTH | | |
0180 734013 214.000 sSY | 1.51496 324.20| 1.00000 214.00| 1.75000 374.50
PERMANENT GRASS SEEDING, DRY GROUND | |
0190 735534 214.000 sSY | 3.34013 714.79 | 2.00000 428.00] 1.70000 363.80
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0200 742500 540.000 HOUR | 36.40000 19656.00 | 36.40000 19656.00 | 36.40000 19656.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0210 742514 60.000 HOUR | 52.78000 3166.80] 52.78000 3166.80] 52.78000 3166.80
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0220 743501 3196.000 EADY | 0.82243 2628.49| 0.80000 2556.80] 0.50000 1598.00
WARNING LIGHTS , TYPE B | | |
0230 743504 28.000 EACH | 141.03564 3949.00] 125.00000 3500.00] 190.00000 5320.00
WARNING SIGNS | |
0240 743506 1383.000 EADY | 1.39750 1932.74| 1.10000 1521.30] 0.95000 1313.85
TEMPORARY BARRICADES, TYPE III | | |
0250 743525 1265.000 EADY | 2.93791 3716.46| 0.75000 948.75| 4.50000 5692.50
TEMPORARY WARNING SIGNS | | |
0260 744505 2.000 EACH | 381.09890 762.20] 900.00000 1800.00] 985.00000 1970.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | |
0270 745527 1092.000 LF | 11.93149 13029.19| 11.50000 12558.00| 12.60000 13759.20
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/06/09
PAGE 003 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : GBVR STREETSCAPE IMPROVEMENTS PHASE IV
CALL ORDER : 003 CONTRACT ID : 27-200-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/07/09 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0280 745528 60.000 LF | 7.57061 454 .24 | 10.00000 600.00| 11.00000 660.00
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0290 745542 60.000 LF | 34.21938 2053.16 | 26.00000 1560.00 | 28.50000 1710.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0300 745544 1002.000 LF | 7.60791 7623.13| 8.00000 8016.00 | 8.75000 8767.50
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0310 745545 60.000 LF | 5.25200 315.12| 10.00000 600.00| 11.00000 660.00
INSTALLATION OF CONDUIT ON WOOD POLE | |
0320 746512 2550.000 LF | 1.35907 3465.63| 2.00000 5100.00 | 2.20000 5610.00
CABLES, 1/#6 AWG | | |
0330 746515 1275.000 LF | 2.00000 2550.00 | 2.00000 2550.00 | 2.20000 2805.00
INSULATED GROUND CABLES, 1/#6 | | |
0340 746516 2.000 EACH | 860.71429 1721.43| 700.00000 1400.00| 765.00000 1530.00
SERVICE INSTALLATION | | |
0350 746659 15.000 EACH | 3000.00000 45000.00 | 2465.00000 36975.00] 2700.00000 40500.00
DECORATIVE LIGHT STANDARD AND FIXTURE, | | |
SINGLE | | |
0360 746852 15.000 EACH | 939.90435 14098.57| 840.00000 12600.00 | 920.00000 13800.00
POLE BASE, TYPE 6 | | |
0370 748015 235.000 SF | 9.71698 2283.49| 10.00000 2350.00 | 11.00000 2585.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0380 748506 534.000 LF | 2.83502 1513.90| 5.00000 2670.00 | 5.50000 2937.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0390 748509 25.000 LF | 3.00000 75.00 | 10.00000 250.00 | 11.00000 275.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 12" | | |
0400 750000 50.000 EACH | 358.02555 17901.28]| 100.00000 5000.00 | 212.00000 10600.00
ADJUST WATER VALVE BOXES | | |
0410 758000 2695.000 SY | 11.86819 31984.77]| 15.00000 40425.00 | 14.50000 39077.50
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0420 762001 1637.000 LF | 2.50000 4092.50| 2.00000 3274.00| 3.00000 4911.00
| | |

SAW CUTTING, HOT MIX



CONTRACT TITLE : GBVR STREETSCAPE IMPROVEMENTS PHASE IV

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

DATE
PAGE

05/06/09
003 -4

CALL ORDER : 003 CONTRACT ID 27-200-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/07/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0430 762002 107.000 LF | 8.75000 936.25] 6.00000 642.00] 6.00000 642.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0440 763000 LUMP | 10000.00000 10000.00| 10239.35000 10239.35]| 22000.00000 22000.00
INITIAL EXPENSE | | |
0450 763500 LUMP | 20000.00000 20000.00] 15000.00000 15000.00| 31000.00000 31000.00
MAINTENANCE OF TRAFFIC | | |
0460 763501 LUMP | 17000.00000 17000.00 | 5000.00000 5000.00] 41000.00000 41000.00
CONSTRUCTION ENGINEERING | | |
0470 763505 120.000 HOUR | 75.00000 9000.00] 75.00000 9000.00] 75.00000 9000.00
TRAFFIC OFFICERS | | |
SECTION TOTALS | $ 563,611.15| $ 413,294.00] $ 506,244.25
—————————————————————————————————————————— A
CONTRACT TOTALS | $ 563,611.15]| $ 413,294.00] $ 506,244.25

DBE GOALS

14 % |

14

14




